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TRANSPORTATION OPERATIONS

CONSTRUCTION

REMOVE AND REPLACE EXISTING STRUCTURE AND ROADWAY APPROACHES ALONG
EXISTING ROADWAY ALIGNMENT AS SHOWN IN THE CONSTRUCTION PLANS.

TMP_DESIGN PARAMETERS
TRAFFIC WILL BE DETOURED OFF-SITE DURING THE CONSTRUCTION PERIOD.

THE OFF-SITE DETOUR WILL INCLUDE PEARIDGE ROAD (SR 1007), MT. LEBANAN
CHURCH ROAD (SR 1706).

GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

SIGNING

B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING
TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN
IN THE TRAFFIC CONTROL PLANS.

C) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD
WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN
THE DETOUR IS NOT IN OPERATION.

D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

PAVEMENT MARKINGS AND MARKERS
F) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL
SURFACE AS SHOWN IN FINAL PAVEMENT MARKING PLAN.

G) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

LOCAL NOTES

1.MAINTAIN DRIVEWAY ACCESS WITHIN PROJECT LIMITS USING INCIDENTAL

STONE.

STEP 1.

STEP 2.

STEP 3.

STEP 4.

PHASING

INSTALL SIGNS AND BARRICADES REQUIRED TO CLOSE SR 1538 (WHITESIDES ROAD)

AND RE-ROUTE THROUGH TRAFFIC ONTO THE DETOUR AS SHOWN ON SHEETS TMP-3,
TMP-4 AND ROADWAY STANDARD DRAWING 1101.03, SHEET 1 OF 9.

CONSTRUCT THE FOLLOWING AWAY FROM TRAFFIC:

-REMOVE THE EXISTING BRIDGE

-CONSTRUCT THE PROPOSED BOX CULVERT

-CONSTRUCT -DRV1- FROM STA. 10+00+/- -L- TO STA.

-CONSTRUCT -DRV2- FROM STA. 10+00+/- -L- TO STA.

-CONSTRUCT -L- FROM STA. 18+25+/- TO STA. 24+75+/-
INCLUDING THE FINAL LAYER OF SURFACE COURSE.

(SEE LOCAL NOTES NO.1 AND 2)

10+50+/- -L-
10+50.08+/- -L-
-L- UP AND TO AND

COMPLETE ANY REMAINING ROAD WORK, PERMANENT SIGNING, ETC. AND INSTALL

THE FINAL PAVEMENT MARKINGS AS SHOWN ON THE FINAL PAVEMENT MARKING PLAN.

REMOVE ALL TRAFFIC CONTROL DEVICES AND OPEN SR 1538 (WHITESIDES ROAD)
TO THE FINAL TRAFFIC PATTERN.

PROJ. REFERENCE NO. SHEET NO.

B-5395 TMP-1A

ROADWAY STANDARD DRAWINGS

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,
DATED JANUARY 2012 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY
ARE CONSIDERED A PART OF THESE PLANS:

STD. NO. TITLE
1101.03 TEMPORARY ROAD CLOSURES
1110.01 STATIONARY WORK ZONE SIGNS
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1145.01 BARRICADES
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